

Republic of the Philippines
City of Taguig
BIDS AND AWARDS COMMITTEE

December 11, 2024

**SUPPLEMENTAL BID BULLETIN NO. 2412-5
WITH NOTICE OF POSTPONEMENT**

**INVITATION TO BID DATED NOVEMBER 25, 2024
ITEM D: SUPPLY, DELIVERY AND INSTALLATION OF CCTV
(PROJECT REFERENCE NO. 11523011)**

This Supplemental Bid Bulletin is being issued to modify or amend item(s) and technical specifications in the bidding documents for the above project. This shall form an integral part of the Bidding Documents.

ISSUE/REFERENCE	MODIFICATION/CLARIFICATION
1 Lot Supply, Delivery and Installation of CCTV with an Approved Budget for the Contract of P75,569,650.00	2 Lots Supply, Delivery and Installation of CCTV – Lot A with an Approved Budget for the Contract of P50,000,000.00 Supply, Delivery and Installation of CCTV – Lot B with an Approved Budget for the Contract of P25,569,650.00 Attached herewith are the Amended Bid Breakdowns for the above projects

Any provisions in the Bid Documents inconsistent herewith is hereby amended, modified and superseded accordingly.

Notice is also hereby issued POSTPONING the schedule procurement activities for the above project.

The Bids and Awards Committee reschedules the published activities, as follows:

Activities	Original Date/Time	Modification
Deadline for Submission of Bids	December 16, 2024, 8:30 a.m.	December 23, 2024, 8:30 a.m.
Bidding Proper and Opening of Bid Envelopes	December 16, 2024, 9:00 a.m.	December 23, 2024, 9:00 a.m.
Bid Evaluation and Post-Qualification	December 17, 2024 onwards	December 26, 2024 onwards

This supplemental bid bulletin with notice of postponement is being issued in accordance with Sections 22.4 and 29 of the Revised IRR of R.A. 9184 and not for purposes of any delay.

For the guidance and information of all concerned.


Elmer A. Pagsisihan
Chairman