

March 12, 2025

**SUPPLEMENTAL BID BULLETIN NO. 2503-8 WITH NOTICE OF POSTPONEMENT
FOR PROJECTS UNDER INVITATION TO BID DATED FEBRUARY 27, 2025**

This Supplemental Bid Bulletin is being issued to modify or clarify item(s) in the bidding documents for projects under Invitation to Bid dated February 27, 2025. This shall form an integral part of the Bidding Documents.

| ISSUE | MODIFICATION/CLARIFICATION |
|---|--|
| <p>Original:</p> <p>Supply and Delivery of Various Equipment with Project Reference No. 11817210 with an <u>Approved Budget for the Contract (ABC) of P5,902,500.00</u></p> | <p>Amended:</p> <p>Supply and Delivery of Various Equipment with Project Reference No. 11817210 with an <u>ABC) of P59,000,000.00</u></p> <p>Attached herewith is the amended bid breakdown.</p> |
| <p>Absence of bid breakdown for the following projects:</p> <p>Supply, Delivery and Installation of Wifi - Lot A with Project Reference No. 11817167</p> <p>Supply, Delivery and Installation of Wifi - Lot B with Project Reference No. 11817181</p> <p>Supply and Delivery of Video Equipment and Supplies with Project Reference No. 11817190</p> <p>Supply and Delivery of Audio Equipment and Supplies with Project Reference No. 11817196</p> <p>Supply and Delivery of Audio, Video Equipment and Supplies with Project Reference No. 11817202</p> <p>Supply and Delivery of Various Equipment with Project Reference No. 11817210</p> <p>Supply and Delivery of Endpoint Security with Project Reference No. 11817218</p> <p>Supply, Delivery and Installation of Geographic Information System with Project Reference No. 11817232</p> <p>Supply, Delivery and Installation of In-Building Solution Signal Booster with Project Reference No. 11817242</p> | <p>The Bids and Awards Committee (BAC) had inadvertently failed to upload the bid breakdown for the projects. In view thereof, the BAC is attaching the bid breakdowns herewith.</p> |
| <p>Absence of Terms of Reference (TOR) for the project Production Services with Reference No. 11817254</p> | <p>The BAC had inadvertently failed to upload the TOR for the project. In view thereof, the BAC is attaching the TOR herewith.</p> |

Any provisions in the Bid Documents inconsistent herewith are hereby amended, modified and superseded accordingly.

Notice is also hereby issued POSTPONING the scheduled procurement activities for the above projects.

The BAC reschedules the published activities, as follows:

| Activities | Original Date/Time | Modification |
|---|---------------------------|---------------------------|
| Deadline for Submission of Bids | March 18, 2025, 8:30 a.m. | March 19, 2025, 8:30 a.m. |
| Bidding Proper and Opening of Bid Envelopes | March 18, 2025, 9:00 a.m. | March 19, 2025, 9:00 a.m. |
| Bid Evaluation and Post-Qualification | March 18, 2025 onwards | March 19, 2025 onwards |

This supplemental bid bulletin is being issued in accordance with Section 51.5 of the Implementing Rules and Regulations of R.A. 12009 and not for purposes of any delay.

For the guidance and information of all concerned.



Elmer A. Pagsisihan
Chairman