

Republic of the Philippines
City of Taguig
BIDS AND AWARDS COMMITTEE

October 3, 2024

NOTICE OF CANCELLATION

UNDER INVITATION TO BID DATED SEPTEMBER 28, 2024

Notice is hereby issued **CANCELLING** the procurement activities for the following projects, to wit:

ITEM	PROJECT NAME	ABC (in Php)	SOURCE OF FUNDS	CONTRACT DURATION
1	Installation of Metered Streetlights along Target Street and Sampaguita Street, Brgy. Pembo, Taguig City	9,284,421.28	General Fund	30
2	Installation of Metered Streetlights along Sampaguita Street from J.P. Rizal Extension, Brgy. Comembo and Brgy. Pembo, Taguig City	9,100,690.16	General Fund	30
3	Installation of Metered Streetlights along C5 East Service Road, Brgy. Pembo and Brgy. East Rembo, Taguig City	12,262,677.22	General Fund	30
4	Installation of Metered Streetlights along Calle Cabasaan, Brgy. South Signal, Taguig City	6,417,741.52	General Fund	30
5	Installation of Metered Streetlights along Mastrili Street, Brgy. Bambang, Taguig City	4,566,289.45	General Fund	30
6	Installation of Metered Streetlights along Katipunan Street, Brgy. Bambang, Taguig City	3,980,718.50	General Fund	30
7	Installation of Metered Streetlights along Rodriguez Street, Brgy. Central Signal, Taguig City	2,570,668.67	General Fund	30
8	Installation of Metered Streetlights along Kentucky Street, Brgy. Bambang, Taguig City	2,564,262.48	General Fund	30

The cancellation is due to the decision of the BAC, upon consultation with the end-user unit, to change the terms and conditions and approved budget for the projects. This is in accordance with Section 35.6 of the 2016 Revised IRR of R.A. 9184 which provides that the BAC is authorized, upon consultation with the end-user unit, to cancel or terminate the conduct of procurement activities, for any justifiable reason, not limited to those under the IRR.

Bidders may request for refund of the payment for the purchase of bidding documents and the withdrawal of the bid security for the above projects. The new Invitation to Bid shall be posted once the changes have been effected.


ELMER A. PAGSISIHAN
Chairman