

Republic of the Philippines
City of Taguig
BIDS AND AWARDS COMMITTEE

December 6, 2022

**NOTICE OF POSTPONEMENT
FOR THE SUBMISSION AND OPENING OF BIDS**

This is to notify that the Submission and Opening of Bids for the following projects scheduled on December 7, 2022, 10:00 AM is hereby **postponed until further notice.**

ITEM NO.	DESCRIPTION OF WORK	LOCATION	ABC (in Php)	SOURCE OF FUNDS	CONTRACT DURATION
1	Installation of Metered Streetlights along Six (6) Villagers.to Libingan ng mga Bayani (Heritage Park)	Brgy. Pinagsama, Taguig City	16,523,619.16	GF	180 C.D.
2	Installation of Metered Streetlights along Paso Street	Brgy. Bagumbayan, Taguig City	9,154,001.83	GF	150 C.D.
3	Installation of Metered Streetlights along Rajah Sumakwel Street and Lapu-lapu Street	Brgy. Upper Bicutan, Taguig City	6,695,993.34	GF	120 C.D.
4	Installation of Metered Streetlights along Pampanga Street in front of Barangay Hall (Pinagsama)	Brgy. Pinagsama, Taguig City	4,673,890.67	GF	120 C.D.
5	Installation of Metered Streetlights along Col. Rongo Street	Brgy. Central Signal, Taguig City	4,388,074.73	GF	120 C.D.
6	Installation of Metered Streetlights along Mañalac Avenue	Brgy. Bagong Tanyag, Taguig City	3,528,639.67	GF	120 C.D.
7	Installation of Metered Streetlights along A. Bonifacio cor. Mindanao Ave. cor. S. Pendatum Ave.	Brgy. Maharlika, Taguig City	3,287,852.41	GF	120 C.D.
8	Installation of Additional Metered Streetlights along Cayetano Blvd.	Brgy. Ligid-Tipas, Taguig City	1,669,222.60	GF	90 C.D.

Further, a Supplemental / Bid Bulletin shall be issued to announce the new schedule and to clarify queries raised by bidders during the Pre-Bid Conference.

For proper guidance and information.


ELMER A. PAGSISIHAN
Chairman, BAC