

Republic of the Philippines  
City of Taguig  
**BIDS AND AWARDS COMMITTEE**

February 14, 2025

**SUPPLEMENTAL BID BULLETIN NO. 2502-5  
WITH NOTICE OF POSTPONEMENT**

**FOR PROJECTS UNDER INVITATION TO BID DATED JANUARY 27, 2025**

This Supplemental Bid Bulletin is being issued to modify or amend item(s) and technical specifications in the bidding documents for projects under Invitation to Bid dated January 27, 2025. This shall form an integral part of the Bidding Documents.

ISSUE/REFERENCE	MODIFICATION/CLARIFICATION
<p>The Bids and Awards Committee found typographical errors in the Bid Breakdowns posted in the PhilGEPS for the following projects:</p> <p>Supply, Delivery and Installation of CCTV with Project Reference No. 11693945</p> <p>Supply, Delivery and Installation of Wifi - Lot A with Project Reference No. 11694054</p> <p>Supply, Delivery and Installation of Wifi - Lot B with Project Reference No. 11694068</p>	<p>The typographical errors have been corrected. Attached herewith are the amended bid breakdowns.</p>

Any provisions in the Bid Documents inconsistent herewith is hereby amended, modified and superseded accordingly.

Notice is also hereby issued POSTPONING the schedule procurement activities for the above project.

The Bids and Awards Committee reschedules the published activities, as follows:

Activities	Original Date/Time	Modification
Deadline for Submission of Bids	February 17, 2025, 8:30 a.m.	February 24, 2025, 8:30 a.m.
Bidding Proper and Opening of Bid Envelopes	February 17, 2025, 9:00 a.m.	February 24, 2025, 9:00 a.m.
Bid Evaluation and Post-Qualification	February 17, 2025 onwards	February 24, 2025 onwards

This supplemental bid bulletin with notice of postponement is being issued in accordance with Sections 22.5 and 29 of the Revised IRR of R.A. 9184 and not for purposes of any delay.

For the guidance and information of all concerned.

  
**Elmer A. Pagsisihan**  
 Chairman

